
Classification Fruit Western Cape

Enterprise Budget Name Cape Winelands

Land Size 1 Ha Robertson

Date Developed 30 September 2016 Date Updated 03 December 2021

Developer Peliwe Mgudlwa Updater O'Brien Perel

Soil Type

Use this enterprise budget as an aid in the planning process.

Unit Price Per Unit Quantity  Per Ha
Value Per Yield 

Unit

GROSS INCOME 0,00 0,00 0,00

Product Income

Wine Grape Ton 4 200,00 0,00 0,00 0,00

MARKETING COSTS Ton 0,00 0,00 0,00 0,00

GROSS INCOME minus MARKETING COSTS 0,00 0,00

TOTAL ALLOCATABLE VARIABLE COSTS 305 439,00 0,00

DIRECTLY ALLOCATABLE VARIABLE COSTS 286 038,75 0,00

A) PRE-HARVEST COST

PLANTING MATERIAL 81 353,42 0,00

Wine Grape Stock Each 21,51 3 783,00 81 353,42 0,00

FERTILISER 5 639,37 0,00

Single Super Phosphate 10.5% Ton 5824,06 0,30 1 747,22 0,00

Potassium Sulphate Ton 19460,76 0,20 3 892,15 0,00

HERBICIDES 514,20 0,00

Polyether modified trisiloxane L 80,02 3,50 280,06 0,00

Metaldehyde¹ Kg 29,27 8,00 234,14 0,00

INSECTICIDES 1 096,72 0,00

Chlorpyrifos L 112,84 0,40 45,14 0,00

Imidacloprid 350SC L 251,46 2,50 628,65 0,00

Hydrogen Cyanamide L 4,96 4,00 19,83 0,00

Alpha-cypermethrin L 157,71 1,00 157,71 0,00

Chlorpenapyr L 1024,91 0,05 51,25 0,00

Fenazaquin L 1045,45 0,05 52,27 0,00

Bromopropylate L 838,19 0,05 41,91 0,00

Fipronil L 999,72 0,10 99,97 0,00

FUNGICIDES 921,54 0,00

Potassium phosphite 400 SL L 2,09 3,50 7,33 0,00

Propineb Kg 36,87 0,40 14,75 0,00

Mancozeb 800WP Kg 632,50 0,40 253,00 0,00

Phosphoric Acid (Phosguard) L 103,50 3,00 310,50 0,00

Spiroxamine 500 EC L 106,00 0,12 12,72 0,00

Chlorpenapyr L 1024,91 0,30 307,47 0,00

Sulphur Kg 1,13 14,00 15,78 0,00

POLES & WIRING 122 216,30 0,00

Pine poles 2.1m (80-99mm) (Class 3) Each 118,00 551,50 65 077,00 0,00

Pine poles 2.4m (100-119mm) (Class 4) Each 184,00 74,07 13 628,88 0,00

Wire Oval 2.2mm 50KG 1 353,00 3,00 4 059,00 0,00

Wire Round 2mm (2000m) 50KG 2 243,00 13,00 29 159,00 0,00

Wire (4mm) 500m 1 100,00 1,00 1 100,00 0,00

Wire Kram 40mm 50KG 2 968,50 0,32 949,92 0,00

Anchor Vine Complete Each 107,81 74,00 7 977,94 0,00

Vine Trellis Clip Each 0,08 3 307,00 264,56 0,00

CASUAL LABOUR 68 974,20 0,00

Casual Labour Erecting Pole/Hour R/Manhour 21,69 350 7 591,50 0,00

Casual Labour Wiring Trellis/Hour R/Manhour 21,69 1 530 33 185,70 0,00

Casual Labour Irrigation/Hour R/Manhour 21,69 213 4 619,97 0,00

Casual Labour Cover Crop Seed /HourR/Manhour 21,69 4 86,76 0,00

Casual Labour Vine Planting/Hour R/Manhour 21,69 173 3 752,37 0,00

Casual Labour Plastic Covering/HourR/Manhour 21,69 27 585,63 0,00

Casual Labour Green Shoot Development/HourR/Manhour 21,69 265 5 747,85 0,00

Casual Labour Winter Can on Framework/HourR/Manhour 21,69 118 2 559,42 0,00

Casual Labour Crop Control/Hour R/Manhour 21,69 146 3 166,74 0,00

Casual Labour Trellis pre-prune /HourR/Manhour 21,69 34 737,46 0,00

Casual Labour Prune clearing/HourR/Manhour 21,69 113 2 450,97 0,00

Casual Labour Blunt pruning/Hour R/Manhour 21,69 52 1 127,88 0,00

Casual Labour Suckering/Hour R/Manhour 21,69 49 1 062,81 0,00

Casual Labour Plant shoots/Hour R/Manhour 21,69 28 607,32 0,00

Casual Labour Top shoots/Hour R/Manhour 21,69 20 433,80 0,00

Casual Labour Removal of leaves/HourR/Manhour 21,69 25 542,25 0,00

Casual Labour hand cultivation/HourR/Manhour 21,69 33 715,77 0,00

5 323,00 0,00

ELECTRICITY R/Ha 5323,00 1 5 323,00 0,00

GROSS MARGIN ABOVE DIRECTLY ALLOCATABLE VARIABLE COSTS -286 038,75 0,00

ENTERPRISE BUDGET 

Province

Wine Grape ( Yr 1) District

Area

Clay-loamy soil



INDIRECTLY ALLOCATABLE VARIABLE COSTS 19 400,25 0,00

C) PRE-HARVEST COST

Fuel L 14,58 12 765,00         0,00

Repairs & Maintenance 6 635,25           0,00

D) HARVEST COSTS

Fuel L 14,58 0,00 0,00

Repairs & Maintenance 0,00 0,00

GROSS MARGIN ABOVE TOTAL ALLOCATABLE VARIABLE COSTS -305 439,00 0,00

Interest on Working Capital 22 144,33 0,00

MARGIN ABOVE SPECIFIED COSTS -327 583,33 0,00

NOTES:

1. Trellis system used in this enterprise budget is 5LDP.

2. Rows spacing is 2.75m and plant distance is 1.2m

3. Soil preparation, electricity, irrigation and other costs are not included in this budget.

4. It is recommended for producers to consult with relevant specialists before planting vines.

6. Interest Rate

7. Growing period of Crop (Months) 12

YIELD (ton/ha)

YIELD CHANGE AT 10% INCREMENTS ADD 5% ADD 10%

R 4 410 R 4 620

0,00 -R 327 583 -R 327 583

0,00 -R 327 583 -R 327 583

0,00 -R 327 583 -R 327 583

0,00 -R 327 583 -R 327 583

0,00 -R 327 583 -R 327 583

BREAKEVEN YIELD (Ton/Ha) 0,01 0,01

Costs Of Production

Vine stocks

Fertiliser

Herbicides

Insecticides

Fungicides

Poles & Wiring

Casual Labour

Fuel

Repairs & maintenance

Interest

TOTAL

LESS 10% LESS 5% ACTUAL

7,25%

SENSITIVITY ANALYSIS 

PRICE (R/ton)

R 3 780 R 3 990 R 4 200

-R 327 583 -R 327 583 -R 327 583

-R 327 583 -R 327 583 -R 327 583

-R 327 583 -R 327 583 -R 327 583

5 639,37

-R 327 583 -R 327 583 -R 327 583

-R 327 583 -R 327 583 -R 327 583

0,01 0,01 0,01

R/Ha

81 353,42

The Western Cape Department of Agriculture prepared this data/ information as accurately as possible. However, as this document contains data from various 

sources, its correctness cannot be guaranteed. Any person using this information will be doing so at own risk as the said organisation or other party will under 

no  circumstances be responsible for any loss suffered by any person using the information contained in this 

document                                                                                                                  
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